



BRUHAT BANGALORE MAHANAGARA PALIKE DASARAHALLI ZONE

Office of the Executive Engineer,

Dasarahalli Division, Hesaraghatta main Road, Bangalore.73.

INVITATION FOR TENDERS (IFT) (Short Term Tender)

(Through GOK e-Procurement Portal only)

No.BBMP/EE/DD/Ten/06/2012-13, Date:11.02.2013

- 1 The Executive Engineer (Dasarahalli) invites Item Rate tenders from eligible contractors for the works details in the table given below. The Contractors may submit tenders for any or all of the works given in the table in appropriate class registered in Bruhat Bangaluru Mahanagara Palike /CPWD /KPWD /Railways /MES / any State or Central Govt. organization.
- 2 Tender documents may be downloaded from Government of Karnataka e-Procurement website <https://eproc.karnataka.gov.in/eportal/index.seam> under login for Contractors:
- 3 After login to Contractors, Please scroll down to the left side bottom to see List of Tenders, Please click there to find the details of NIT and download copy of the tender. The tender can be downloaded in the portal as per prescribed date and time published in the portal. Only Interested Contractors who wish to participate should remit on line transaction fee for tender after registering in the portal. If you wish to participate The transaction fee is non-refundable
- 4 Tenders must be accompanied by earnest money deposit as well as Tender Processing Fee which should be paid online through e-Procurement portal using any of the following payment modes: Credit Card, Direct Debit, National Electronic Fund Transfer (NEFT), Over the Counter (OTC).
- 5 Tenders must be electronically submitted (on-line through internet) within the date and time published in e-procurement portal. Tenders will be opened at prescribed time and date in the e-procurement portal , in the presence of the Tenderers who wish to attend at the OFFICE OF THE EXECUTIVE ENGINEER, Dasarahalli Division, Hesaraghatta main Road, Bangalore.73
- 6 Other details can be seen in the tender documents.

TIME SHEDULE:

1	Date for Downloading the Tender Document/Tender Queries	From Date:16.02.2013
2	Last Date & Time for Receipt of Tenders	28.02.2013
3	Date of Opening of the Tender	04.03.2013
4	Validity of Tender	Tender Validity 120 Days

Sl. No.	W. No	Name of Work	Est. Cost (Rs. In lakhs)	EMD Amount	Time limit for execution of work	Cost of tender form	Class for eligible contractor
1	12	Ward Maintainance of Ward using Tractor, Silt & labours in Ward no. 12, in Shettyhalli Sub-Division	18.00	45000.00	360 Days	As per eproc portal	Class II & Above
2	12	Providing Street name boards at Chikkasandra, Geleyarabalaga, Abbigere, Anjanadrinagara, in W no. 12, in SSD,	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
3	12	Annual Maintainance of UGD in Ward no. 12, in Shettyhalli Sub-Division.	16.00	40000.00	360 Days	As per eproc portal	Class II & Above
4	12	Construction of RCC Drain at Kammagondanahalli Stephens School, in Ward no. 12, in Shettyhalli Sub-Division.	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
5	12	Construction of RCC drain at Kalanagara in Kammagondanahalli, in Ward no. 12, in Shettyhalli Sub-Division	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
6	12	Construction of RCC drain at Balaji Layout in Kammagondanahalli, in Ward no. 12, in Shettyhalli Sub-Division	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
7	12	Construction of RCC Drain at Babanna Layout 2nd cross near National Public School, in Ward no. 12, in SSD	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
8	12	Construction of RCC drain at near Govt. School backside at Medarahalli, in Ward no. 12, in Shettyhalli Sub-Division	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
9	12	Providing Cement Concrete Roads at Kammagondanahalli Area in Ward no. 12, in Shettyhalli Sub-Division	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
10	12	Improvements to Road & Drains at Abbigere near old Watch Factory, in Ward no. 12, in Shettyhalli Sub-Division	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
11	12	Improvement to roads & drains at Abbigere Ganesha Temple, in Ward no. 12, in Shettyhalli Sub-Division	10.00	25000.00	180 Days	As per eproc portal	Class III & Above
12	12	Construction of RCC drain at Shettyhalli Janatha Colony near Railway gate, in Ward no. 12, in Shettyhalli Sub-Division	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
13	12	Improvements to Road & Drains at Kammagondanahalli Jarakabande kaval Slum Maramma Temple near Forest area, in Ward no. 12, in SSD,	10.00	25000.00	180 Days	As per eproc portal	Class III & Above
14	12	Construction of Drains & Culverts at Chikkasandra Colony, in Ward no. 12, in Shettyhalli Sub-Division	5.50	13750.00	180 Days	As per eproc portal	Class III & Above

15	13	Ward Maintenance of Ward Using Tractor, Silt & Labors in Ward No.13, in Shettyhalli Sub Division.	18.00	45000.00	360 Days	As per eproc portal	Class II & Above
16	13	Construction of RCC Drain at Vishala Public School in Ward No.13, SSD,	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
17	13	Construction of RCC Drain From Pipeline to Basaveshwara Road L/S, in Ward No.13, Shettyhalli Sub Division.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
18	13	Construction of RCC Drain From Pipeline to Basaveshwara Road R/S, in Ward No.13, Shettyhalli Sub Division.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
19	13	Construction of RCC Drain 7th Cross Road at Prashanthnagara in Ward No.13, Shettyhalli Sub Division.	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
20	13	Construction of RCC Drain 2nd Cross at Santhoshnagara L/S, in Ward No.13, Shettyhalli Sub Division.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
21	13	Construction of RCC Drain 3rd Cross at Santhoshnagara L/S, in Ward No.13, Shettyhalli Sub Division.	19.80	50000.00	180 Days	As per eproc portal	Class II & Above
22	13	Construction of RCC Drain 3rd Cross at Santhoshnagara R/S, in Ward No.13, Shettyhalli Sub Division.	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
23	13	Construction of RCC Drain 3rd Cross at Kalyananagara R/S, in Ward No.13, Shettyhalli Sub Division.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
24	13	Construction of RCC Drain to 6th Cross road From SWD to St.Merris School L/S in Ward No.13, Shettyhalli Sub Division.	19.80	50000.00	180 Days	As per eproc portal	Class II & Above
25	13	Construction of RCC Drain to 6th Cross road From SWD to St.Merris School R/S in Ward No.13, Shettyhalli Sub Division.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
26	13	Construction of RCC drain at 5th Cross road 1st main to 3rd main in ward no.13 in Shettyhalli Sub-Division,	19.00	50000.00	180 Days	As per eproc portal	Class II & Above
27	13	Construction of RCC drain in 5th, 6th & 7th cross roads in 1st Main Road at Ravindranagara, in W no. 13, in SSD,	15.00	37500.00	180 Days	As per eproc portal	Class II & Above
28	13	Construction of RCC drain & Covering slabs to Back side of Govt School in Mallasandra Colony, in W.no. 13, in SSD	15.00	37500.00	180 Days	As per eproc portal	Class II & Above
29	14	Improvements Roads & drains at 7th cross and Surroundings of Bagalagunte in w No-14	18.00	45000.00	180 Days	As per eproc portal	Class II & Above
30	14	Improvements Roads & drains at Bhuvaneshwari nagar 12th cross & G.V. Narayana house road in ward No-14	16.50	41250.00	180 Days	As per eproc portal	Class II & Above
31	14	Improvements to drains at cross roads of Bhuvaneshwari nagar in ward No-14	14.00	35000.00	180 Days	As per eproc portal	Class II & Above

32	14	Improvements of roads & drain between 4th cross & Hesaragatta Main road of Mallasandra in wNo-14	19.80	50000.00	180 Days	As per eproc portal	Class II & Above
33	14	Improvements to drains at 12th cross of right side of Havnoor layout in w No-14	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
34	14	Improvements Roads & drains at 3rd main of Defence colony in w No-14	19.80	50000.00	180 Days	As per eproc portal	Class II & Above
35	14	Improvements of drains at Bagalagunte Main road Right side in ward No-14	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
36	14	Improvements of drains at Bagalagunte Main road Left side in ward No-14	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
37	14	Improvements of drains at 11th cross of Havnoor layout in ward No-14	18.00	45000.00	180 Days	As per eproc portal	Class II & Above
38	14	Improvements to Roads at 2nd Main 3rd cross of Manjunatha nagara in w No-14	20.00	50000.00	180 Days	As per eproc portal	Class II & Above
39	14	Improvements to Cement Drains in Karekallu Colony in ward No-14	20.00	50000.00	180 Days	As per eproc portal	Class II & Above
40	15	Improvements to Roads & Drains in Dasarahalli Ward No-15	10.00	25000.00	180 Days	As per eproc portal	Class III & Above
41	15	Desalting Drains& Debris cleaning in Dasarahalli ward no.15	5.00	12500.00	360 Days	As per eproc portal	Class III & Above
42	15	Improvements of Roads & drains in Bhuvaneshwarinagara 6th main road in Dasarahalli ward no.15.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
43	15	Improvements of drains at Bhuvaneshwari nagar 1st cross road in Dasarahalli ward no.15.	19.95	50000.00	180 Days	As per eproc portal	Class II & Above
44	15	Construction of RCC drains at Bhuvaneshwari nagar 2nd cross road in Dasarahalli ward no.15.	19.98	50000.00	180 Days	As per eproc portal	Class II & Above
45	15	Improvements of Roads & drains at Bhuvaneshwari nagar 3rd cross road in Dasarahalli ward no.15.	19.95	50000.00	180 Days	As per eproc portal	Class II & Above
46	15	Construction of Roads & RCC drains at Bhuvaneshwari nagar 5th Cross Road in Dasarahalli ward no.15.	19.98	50000.00	180 Days	As per eproc portal	Class II & Above
47	15	Improvements of Roads & drains at Maheshwarinagara & Kempegowda nagar 6th 'B' Cross L/S in Dasarahalli w no.15.	19.95	50000.00	180 Days	As per eproc portal	Class II & Above
48	15	Improvements of drains at Maheshwarinagara & Kempegowda nagar 6th 'B' Cross R/S in Dasarahalli w no.15.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above

49	15	Improvements of Roads & drains at Maheshwarinagara & Kempegowda nagar 6th 'C' Cross L/S & R/S in Dasarahalli ward no.15.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
50	15	Improvements of Roads & drains at Maheshwarinagara & Kempegowda nagar 3rd Main road in Dasarahalli ward no.15.	19.98	50000.00	180 Days	As per eproc portal	Class II & Above
51	15	Construction of Roads & RCC drains at Vijaya Building Road L/S in Dasarahalli ward no.15.	19.99	50000.00	180 Days	As per eproc portal	Class II & Above
52	15	Improvements to Roads & Drains at Kalahastinagar Opp to Kaliyamma Temple 6th Cross road L/S in Dasarahalli ward no.15.	19.95	50000.00	180 Days	As per eproc portal	Class II & Above
53	15	Improvements to Roads & Drains at Kalahastinagar Opp to Kaliyamma Temple 6th Cross road R/S in Dasarahalli ward no.15.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
54	14	Improvements & Asphaltting to BTS Layout Main road From Ch 0.00 to 248.00mts in ward no.14 Bagalagunte.	19.98	50000.00	180 Days	As per eproc portal	Class II & Above
55	14	Improvements & Asphaltting to BTS Layout Main road From Ch 248.00 to 496.00mts in ward no.14 Bagalagunte.	19.98	50000.00	180 Days	As per eproc portal	Class II & Above
56	14	Improvements & Asphaltting to BTS Layout Main road From Ch 496.00 to 744.00mts in ward no.14 Bagalagunte.	19.98	50000.00	180 Days	As per eproc portal	Class II & Above
57	14	Improvements & Asphaltting to BTS Layout Main road From Ch 744.00 to 992.00mts in ward no.14 Bagalagunte.	19.98	50000.00	180 Days	As per eproc portal	Class II & Above
58	14	Improvements & Asphaltting to Roads from Sidedahalli Main road to B.T.S.Layout (11th Cross of Vishveshwara layout) in ward no.14, Bagalagunte.	19.98	50000.00	180 Days	As per eproc portal	Class II & Above
59	13	Providing Cement concrete to Main roads of santhoshnagara in Ward No.13 (2nd Call)	9.80	25000.00	180 Days	As per eproc portal	Class III & Above
60	13	Providing Cement concrete to Cross at Backside of Shubhodya School in Ward No.13 (2nd Call)	9.90	25000.00	180 Days	As per eproc portal	Class III & Above
61	13	Providing Cement concrete to Cross rods at near Uchhange Temple in W No.13 (2nd Call)	9.98	25000.00	180 Days	As per eproc portal	Class III & Above
62	13	Construction Of RCC Drain in 2nd main Road in BHEL Mini Colony from Pipeline Road In W.No.13 SSD, (2nd Call)	20.00	50000.00	180 Days	As per eproc portal	Class II & Above
63	70	Construction of CC drain behind Venkateshwara Hospital Ramaiah Badavane main road in ward no. 70.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
64	70	Construction of CC drain at 1 st cross Hegganahalli main road in ward no. 70.	19.95	50000.00	180 Days	As per eproc portal	Class II & Above

65	70	Construction of CC drain at 10 th G cross road rajagopalanagara Right side (Church road) in ward no. 70.	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
66	70	Construction of CC Drain at 4 th Main road Annapoorneswarinagara in w no. 70.	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
67	70	Construction of CC drain 1 st cross left side Srigandanagara (From 1 st to 3 rd cross Hegganahalli main road)in w no.70.	18.90	47250.00	180 Days	As per eproc portal	Class II & Above
68	70	Construction of CC drain 3 rd cross from Rajagopalanagara Main Road Right side in ward no. 70.	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
69	70	Construction of CC drain at 5 st cross Hegganahalli main road in ward no. 70.	5.00	12500.00	180 Days	As per eproc portal	Class III & Above
70	70	Construction of CC drain near Nanjundeswara Temple Kapilnagara in ward no. 70.	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
71	70	Construction of CC drain at 10 th E cross road rajagopalanagara Right side in ward no. 70.	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
72	70	Construction of CC drain Behind Rajanifrom Road Near KEB Ganganna House Rajagopalanagara in ward no. 70.	19.95	50000.00	180 Days	As per eproc portal	Class II & Above
73	70	Construction of CC drain 1 st Main IP Nagara in ward no. 70.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
74	70	Construction of CC drain at 7 th cross (left side) Srigandhanagara main road in ward no. 70.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
75	70	Construction of CC drain at 3 rd B cross road Right side Swami Vivekananda Road in ward no. 70.	19.60	50000.00	180 Days	As per eproc portal	Class II & Above
76	70	Improvements to drain from Duggalamma temple to Ambarish circle in Basappanakatte in ward no. 70.	19.40	50000.00	180 Days	As per eproc portal	Class II & Above
77	70	Construction of RCC deck at Srigandhanagara main road in between 6 th and 8 th cross in ward no. 70.	8.00	20000.00	180 Days	As per eproc portal	Class III & Above
78	70	Desilting of Drains, Main and cross road of Rajagopalanagara in ward no. 70 for 12 months.	12.00	30000.00	360 Days	As per eproc portal	Class II & Above
79	71	Construction of RCC drain on Om Shakti temple road in Sanjeevininagara 2nd phase in ward no. 71	19.95	50000.00	180 Days	As per eproc portal	Class II & Above
80	71	Construction of RCC drain on Om Shakti temple road in Sanjeevininagara 3rd phase in ward no. 71	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
81	71	Improvements to drain and footpath in 1st main road of Sanjeevininagara 2nd phase in front of New Carmel School in ward no. 71	19.95	50000.00	180 Days	As per eproc portal	Class II & Above

82	71	Construction of road, drain and footpath in cross roads behind Anjaneya swamy temple road in Sanjeevininagara badavane 1st phase in ward no. 71.	10.00	25000.00	180 Days	As per eproc portal	Class III & Above
83	71	Construction of RCC drain in 4th cross roads of Gajanananagara in ward no. 71	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
84	71	Construction of Concrete drain on 13th cross left side of Hoysalanagara in Ward No. 71	15.00	37500.00	180 Days	As per eproc portal	Class II & Above
85	71	Construction of Concrete drain on 13th cross right side of Hoysalanagara in Ward No. 71	14.50	36250.00	180 Days	As per eproc portal	Class II & Above
86	71	Construction of Concrete drain on 14th cross left side of Hoysalanagara in Ward No. 71	15.50	38750.00	180 Days	As per eproc portal	Class II & Above
87	71	Construction of Concrete drain on 14th cross right side of Hoysalanagara in Ward No. 71	15.00	37500.00	180 Days	As per eproc portal	Class II & Above
88	71	Construction of Concrete drain on 15th cross right side of Hoysalanagara in Ward No. 71	11.60	29000.00	180 Days	As per eproc portal	Class II & Above
89	71	Construction of drain in 10th cross road of Sanjeevininagara badavane 1st phase in ward no. 71.	19.95	50000.00	180 Days	As per eproc portal	Class II & Above
90	71	De-silting of drains in main and cross roads of Hegganahalli ward in Srigandhanagar, Gajanananagar, Hoysalanagar, Sunkadakatte, Lakshman nagara, Sanjivininagara 1st, 2nd, 3rd stage, Friends Colony and Hegganahalli old area in ward no. 71 for 12 months	12.00	30000.00	360 Days	As per eproc portal	Class II & Above
91	71	De-silting of drains in main and cross roads of Hegganahalli ward no. 71.	5.00	12500.00	360 Days	As per eproc portal	Class III & Above
92	71	Re-Construction of bad stretches on 1st main road of Gajanananagara inw no. 71.	19.95	50000.00	180 Days	As per eproc portal	Class II & Above
93	71	Construction of road and asphaltting to 4th and 5th cross roads of Gajanananagara in ward no. 71	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
94	71	Construction of road and asphaltting to 13th and 14th cross road of Hoysalanagara in ward no. 71.	19.95	50000.00	180 Days	As per eproc portal	Class II & Above
95	71	Construction of road and Asphaltting to cross roads of Hoysalanagara 15th, 16th cross road in ward no. 71	19.95	50000.00	180 Days	As per eproc portal	Class II & Above
96	39	Construction RCC Drain to Old Nagasandra Village Roads and to Main Road Infront of Anjaneya Temple at Nagasandra in W.No.39 (2nd Call)	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
97	41	Construction Community hall near Rama Bhejana Mandra in N.G.Halli Wrd No41	5.00	12500.00	180 Days	As per eproc	Class III & Above

TERMS AND CONDITIONS

- 1 Conditional tenders will not be accepted
- 2 The contractor has to make own arrangements for procurement of all materials. There is no departmental supply of materials. Contractor should procure materials with BIS or other relevant standards & obtain necessary quality control certificates from authorized quality control authority.
- 3 **The contractor is not eligible for submission of application for tender form if he has not participated in tenders after purchase of the tender document continuously for three times.**
- 4 Sub-letting of work is prohibited
- 5 Further Any corrigendum/Modification will be notified in the Notice Board of the undersigned.
- 6 As per Govt order No. LD/300/LET/2006.Dated: 18.01.2007 and Addl, Commissioner (Finance) No. BBMP/CAO/PR/06/07-08 dated: 03.08.07 the Building Construction Laborers Welfare Cess (1% of Estimated cost) will be deducted from contractor bills.
- 7 Necessary taxes and other deductions will be made from contractor bills
- 8 The successful bidder will have to execute an agreement with BBMP within 7 days of receipt of intimation, failing which his tender is liable to be rejected.
- 9 The Bruhat Bangalore Mahanagara Palike reserves the right to accept/reject any or the entire tender's without assigning any reasons.
- 10 The tenderers should have to produce contractors registration book issued by the concerned authority for procurement of tender documents. Applicant should submit Proof of registration, latest Income Tax Clearance Certificate, obtained from the Concerned Department while submitting the request for application for the Tender Schedules, otherwise the application will be rejected.
- 11 The Work should be commenced with all earnestness within 7 days from the date of Work Order, failing which it would be presumed that he is not interested in the work and action will be taken to get the work executed through alternate agency at the risk and cost of the former Tender.
- 12 If the rate/amount quoted by the tenderer is less than the rate/amount of the Tender amount , such tenderer while submitting by the time of agreement shall remit the **difference amount in form of DD in favor of The Commissioner, Bruhat Bangalore Mahanagar palike along with separate EMD amount.** This difference amount will be returned after satisfactory completion of the work only. Failure to comply with the said conditions, the tender will be rejected.
- 13 As Per Standard Tender Document-KW1 The Successful Tenderer Shall Deliver to the Employer **as Security deposit in form of DD in favor of the Commissioner, BBMP A/C Executive Engineer (Dasarahalli Division)**
- 14 **The Bidder should Satisfy the Financial Capacity as per Standard Tender Document KW-1 Other wise Their Requisition is Rejected.**
- 15 Validity of Tender 120 days from the date of opening of the tender.
- 16 Certified xerox copy of the valid Registration Certificate issued by the Bruhat Bangalore Mahanagara Palike for the block period of 2010-2015 should be enclosed with the tender documents

- 17 The contractors who own plants and machinery required for the work only need apply for chip carpeting and asphaltting works.
- 18 For Asphaltting works that is Bituminous macadam and asphaltting concrete those who own their hot mix plant and Mechanical paver only shall apply.
- 19 **The Tender Accepting Authority shall have the power to accept or reject any tender without assigning any reason thereof.**
- 20 The Income Tax, VAT, Royalty, CBF, and BWWF etc., Cess will be Deducted and certificate will be issued in favor of the Contractor from every running bill / final bills of the contractor.
- 21 The rates quoted in the schedule shall be inclusive of all taxes applicable.
- 22 The work shall be carried out as per the directions of the BBMP Engineer in-charge Of the Work.
- 23 The successful Tenderer shall execute an Agreement within 7 days from the date of receipt of the intimation from this Office, failing which the Tender will deem to be get cancelled.
- 24 The Bidder should produce all the original documents for verification whenever necessary.
- 25 Any other details regarding the works & other information can be obtained from the above office during office hours.

Sd/-
Executive Engineer
Dasarahalli Division
BBMP, Bangalore.