



BRUHAT BENGALURU MAHANAGARA PALIKE

TN.No: EE/KRP/TN-19/2012-13

**The Executive Engineer
Bruhat Bangalore Mahanagara Palike
K R Pura Division
Old Madras Road, K R Pura
Bangalore-560 036
Dated: 08-03-2013**

INVITATION FOR TENDER (IFT) (Short Term Tender Notification)

(Through GOK e-Procurement Portal only)

1) The Executive Engineer, K.R.Pura Division invites **Item Rate** tenders on behalf of the Commissioner, BBMP, Bangalore from eligible tenderers for the works details in the table given below. The Tenderers may submit tenders for the works given in the table through e-procurement portal of the GOK (Viz <https://eproc.karnataka.gov.in>) in appropriate class registered in Bruhat Bangalore Mahanagara Palike/BWSSB/KUWS&B/PRED/PWD/Railways/MES/any State or Central Govt., Organisation.

2) Tender documents may be downloaded from Government of Karnataka e-Procurement website <https://eproc.karnataka.gov.in/eportal/index.seam> under login for Contractors:

- a. After login to Contractors, see List of Tenders, Please click there to find the details of NIT and download copy of the tender. The tender can be downloaded in the portal as per prescribed date and time published in the portal. Only Interested Contractors who wish to participate should remit on-line transaction fee for tender after registering in the portal. The transaction fee is non-refundable if you wish to participate.

3) Tenders must be accompanied by earnest money deposit which should be paid online through e-Procurement portal using any of the following payment modes: Credit Card ,Direct Debit, National Electronic Fund Transfer (NEFT),Over the Counter (OTC).

For further informations regarding e-procurement contact Help Desk: 080-25501216, 080-25501227

Tenders must be electronically submitted (on-line through internet) with in the date and time published in e-procurement portal. Tenders will be opened at prescribed time and date in the e-procurement portal, in the presence of the Tenderers who wish to attend at the OFFICE OF THE EXECUTIVE ENGINEER, BBMP, K R Pura Division, Old Madras Road, K R Pura, Bangalore-560 036.

Other details can be seen in the tender documents.

TABLE

| Sl. No. | Ward No. | Name of the Work | Approx. Value of Work (Rs. in Lakh) | EMD (in Rs.) | Tender Processing Fee(in Rs.) | Period of Completion (in days) including monsoon | Eligibility of Contractor |
|---------|----------|---|-------------------------------------|--------------|-------------------------------|--|---------------------------|
| 1 | 25 | Construction of Roads & Drains At BSV Reddy Layout & Dasappa Layout 2nd Block & cross roads in Ward No. 25 (4 th Call) | 19.96 | 49900.00 | As Per eproc portal | 90 days | Class II & Above |
| 2 | 25 | Construction of Roads & Drains At Ramakrishna Reddy Layout & Srinivasareddy layout cross roads in Ward No. 25(4 th Call) | 16.00 | 40000.00 | As Per eproc portal | 90 days | Class II & Above |
| 3 | 25 | Construction of Roads & Drains At Sir M.V. Nagara 16th & 17th cross roads in Ward No. 25 (4 th Call) | 15.70 | 39250.00 | As Per eproc portal | 90 days | Class II & Above |
| 4 | 25 | Construction of Roads & Drains in 3rd cross & main roads of amar agencies in Ward No. 25 (4 th Call) | 14.70 | 36750.00 | As Per eproc portal | 90 days | Class II & Above |
| 5 | 25 | Construction of Roads & Drains in amar agencies 1st cross, 2nd cross roads in Ward No. 25 (4 th Call) | 12.10 | 30250.00 | As Per eproc portal | 90 days | Class II & Above |
| 6 | 25 | Construction of Roads & Drains in Ashirvada colony 4th, 4th A & 5th (Ganesh Timber) 1st cross roads in Ward No. 25 (4 th Call) | 19.80 | 49500.00 | As Per eproc portal | 90 days | Class II & Above |
| 7 | 25 | Construction of Roads & Drains in Nisarga Colony cross roads in Ward No. 25 (4 th Call) | 19.99 | 49975.00 | As Per eproc portal | 90 days | Class II & Above |
| 8 | 25 | Construction of Roads & Drains from Horamavu main road to Lakshmaiah garden in Ward No. 25 (4 th Call) | 18.45 | 46125.00 | As Per eproc portal | 90 days | Class II & Above |
| 9 | 25 | Construction of Roads & Drains in Banjara Layout in Ward No. 25 (4 th Call) | 15.00 | 37500.00 | As Per eproc portal | 90 days | Class II & Above |
| 10 | 25 | Construction of Roads & Drains from Horamavu agara to Janatha Colony in Ward No. 25 (4 th Call) | 19.30 | 48250.00 | As Per eproc portal | 90 days | Class II & Above |
| 11 | 25 | Construction of Roads & Drains in Zym road of Horamavu agara in Ward No. 25 (4 th Call) | 18.00 | 45000.00 | As Per eproc portal | 90 days | Class II & Above |
| 12 | 25 | Construction of Roads & Drains in Hoysalanagara 8th main, 7th, 7th A cross roads in Ward No. 25 (4 th Call) | 18.00 | 45000.00 | As Per eproc portal | 90 days | Class II & Above |
| 13 | 25 | Construction of Roads & Drains in Hoysalanagara 8th main, 8th cross roads in Ward No. 25 (4 th Call) | 13.50 | 33750.00 | As Per eproc portal | 90 days | Class II & Above |
| 14 | 26 | Improvement of Kalkere Burial Ground road in R.M.Ngara Ward No. 26 (4 th Call) | 15.00 | 37500.00 | As Per eproc portal | 90 days | Class II & Above |
| 15 | 26 | Improvement of roads at Madivala Layout in Kalkere Village in R.M.Ngara Ward No. 26 (4 th Call) | 15.00 | 37500.00 | As Per eproc portal | 90 days | Class II & Above |

| | | | | | | | |
|----|----|---|-------|----------|---------------------|---------|-------------------|
| 16 | 26 | Asphalting to Nanjundappa Layout at left side of NRI layout double road in R.M.Ngara Ward No. 26 (4 th Call) | 19.90 | 49750.00 | As Per eproc portal | 90 days | Class II & Above |
| 17 | 26 | Construction of culverts and Asphalting to Amulya Apartment road from 5th main to join jubly collage road in R.M.Ngara Ward No. 26 (4 th Call) | 17.60 | 44000.00 | As Per eproc portal | 90 days | Class II & Above |
| 18 | 26 | Construction of culverts and Asphalting to Riches Garden cross roads and Doddaiiah layout in R.M.Ngara Ward No. 26 (4 th Call) | 19.00 | 47500.00 | As Per eproc portal | 90 days | Class II & Above |
| 19 | 26 | Improvements of Right Side roads at Banjara Layout from Horamavu main road to join Horamavu Agara-Kalkere road in R.M.Nagara Ward No. 26 (4 th Call) | 11.00 | 27500.00 | As Per eproc portal | 90 days | Class II & Above |
| 20 | 26 | Asphalting to NRI Layout 2nd Main road in R.M.Nagara Ward No. 26 (4 th Call) | 17.50 | 43750.00 | As Per eproc portal | 90 days | Class II & Above |
| 21 | 26 | Improvements and Asphalting roads NRI Layout in R.M.Nagara Ward No. 26 (4 th Call) | 19.50 | 48750.00 | As Per eproc portal | 90 days | Class II & Above |
| 22 | 26 | Maintenance & special repairs to existing water supply schemes in Ward No. 26 (8 th Call) | 12.00 | 30000.00 | As Per eproc portal | 90 days | Class II & Above |
| 23 | 26 | Construction of cement concrete roads at Ambedkar Nagar at R.M Nagara Ward Area | 25.00 | 62500.00 | As Per eproc portal | 90 days | Class II & Above |
| 24 | 51 | Asphalting to roads at vinayaka layout road & 1st Block of Gurumurthy reddy layout in Vijinapura Ward No.51 (4 th Call) | 12.00 | 30000.00 | As Per eproc portal | 90 days | Class II & Above |
| 25 | 51 | Asphalting to roads at 2nd Block of Gurumurthy reddy layout in Vijinapura Ward No.51 (4 th Call) | 10.00 | 25000.00 | As Per eproc portal | 90 days | Class III & Above |
| 26 | 51 | Improvements of Main roads of Bhavani Street in Vijinapura Ward No.51 (4 th Call) | 18.00 | 45000.00 | As Per eproc portal | 90 days | Class II & Above |
| 27 | 51 | Improvements of Nandini Street & Cross road in Vijinapura Ward No.51 (4 th Call) | 17.00 | 42500.00 | As Per eproc portal | 90 days | Class II & Above |
| 28 | 51 | Improvements of 1st, 2nd cross roads of Balaji Street & Nanjappa reddy layout main road & other cross roads in Vijinapura Ward No.51 (4 th Call) | 16.00 | 40000.00 | As Per eproc portal | 90 days | Class II & Above |
| 29 | 51 | Improvements to Road at Jai sri ram road in Vijinapura Ward No.51 (4 th Call) | 17.00 | 42500.00 | As Per eproc portal | 90 days | Class II & Above |
| 30 | 51 | Improvements to Road at Nagappa reddy layout in Vijinapura Ward No.51 (4 th Call) | 12.00 | 30000.00 | As Per eproc portal | 90 days | Class II & Above |
| 31 | 51 | Construction of Concrete Drains at Ambedkarnagara Slum adjacent to majid in Vijinapura Ward No. 51 (4 th Call) | 30.00 | 75000.00 | As Per eproc portal | 90 days | Class IB & Above |

| | | | | | | | |
|----|----|---|-------|----------|---------------------|---|-------------------|
| 32 | 52 | Emergency rain damage works to SWD and covering slabs (from Krishna theater road) 1st cross road towards police quarters in K.R.Pura ward No.52. (4 th Call) | 6.60 | 16500.00 | As Per eproc portal | 60 days | Class III & Above |
| 33 | 53 | Improvements to roads at Medahalli layouts in Basavanapura ward No.53. (4 th Call) | 19.50 | 48750.00 | As Per eproc portal | 90 days | Class II & Above |
| 34 | 53 | Improvements to roads in Seegehalli & Priyanka Nagara in Basavanapura ward No.53. (4 th Call) | 19.50 | 48750.00 | As Per eproc portal | 90 days | Class II & Above |
| 35 | 53 | Improvements to roads in Swathantra Nagara in Basavanapura ward No.53. (4 th Call) | 10.00 | 25000.00 | As Per eproc portal | 90 days | Class III & Above |
| 36 | 53 | Improvements to roads in Devasandra Extensions in Basavanapura ward No.53. (4 th Call) | 19.50 | 48750.00 | As Per eproc portal | 90 days | Class II & Above |
| 37 | 53 | Improvements to roads in Gayathri Layout 2nd stage (Right Side of Basavanapura Main Road) in Basavanapura ward No.53. (4 th Call) | 19.50 | 48750.00 | As Per eproc portal | 90 days | Class II & Above |
| 38 | 53 | Construction of Compound wall to burial ground in Devasandra of Basavanapura ward No-53 | 35.00 | 87500.00 | As Per eproc portal | 90 days | Class IB & Above |
| 39 | 55 | Improvements to J.C layout to 2 nd main roads in Devasandra Ward No.55. (4 th Call) | 10.00 | 25000.00 | As Per eproc portal | 90 days | Class III & Above |
| 40 | 55 | Improvement to kuvempu layout (puttappa layout) cross Roads in ward No.55 (4 th Call) | 10.00 | 25000.00 | As Per eproc portal | 90 days | Class III & Above |
| 41 | 55 | Improvement to little bloom school cross roads in ward No.55 (4 th Call) | 19.00 | 47500.00 | As Per eproc portal | 90 days | Class II & Above |
| 42 | 56 | Construction of Cross drains (Culvert) in Ward No. 56 (4 th Call) | 5.00 | 12500.00 | As Per eproc portal | As per the direction of Engineer incharge | Class III & Above |
| 43 | 56 | Construction of road, drain and culvert in streets of Shakthi Nagar in A-Narayanapura Ward No-56 | 18.00 | 45000.00 | As Per eproc portal | 90 days | Class II & Above |
| 44 | 81 | Improvements to Road, Construction of Drain & Cross Drains to Bore well road & Bethal School road at Annasandrapalya in Ward No 81 (4 th Call) | 19.90 | 49750.00 | As Per eproc portal | 90 days | Class II & Above |
| 45 | 81 | Improvements to Road, Construction of Drains & Cross Drains at Shivananda Nagar in Ward No 81 (4 th Call) | 17.00 | 42500.00 | As Per eproc portal | 90 days | Class II & Above |
| 46 | 81 | Improvements to Road, Construction of Drains & Cross Drains at L.B.S Nagara 2nd main road in Ward No 81 (4 th Call) | 19.50 | 48750.00 | As Per eproc portal | 90 days | Class II & Above |
| 47 | 87 | Improvements to Asphaltting Road Ramesh Nagar 3rd Main Centrol street road in Ward No 87 (4 th Call) | 15.00 | 37500.00 | As Per eproc portal | 90 days | Class II & Above |

| | | | | | | | |
|----|----|---|-------|----------|---------------------|---------|-------------------|
| 48 | 87 | Improvements to Asphaltting Road & Cross drains Vinayaka Nagar 4th Main in Ward No 87 (4 th Call) | 19.50 | 48750.00 | As Per eproc portal | 90 days | Class II & Above |
| 49 | 87 | Improvements to Asphaltting Road & drains at Krishna Nagar Apartment road in Ward No 87 (4 th Call) | 19.50 | 48750.00 | As Per eproc portal | 90 days | Class II & Above |
| 50 | 87 | Improvements to Asphaltting Road & drains at Islampura circle to Krishna Nagar turning in Ward No 87 (4 th Call) | 17.00 | 42500.00 | As Per eproc portal | 90 days | Class II & Above |
| 51 | 87 | Improvements to Asphaltting Road at Yallamma Templeroad at Old Annasandrapalya in Ward No 87 (4 th Call) | 15.00 | 37500.00 | As Per eproc portal | 90 days | Class II & Above |
| 52 | 87 | Improvements to Asphaltting Road & drains at Islampura 1st Main Road in Ward No 87 (4 th Call) | 19.50 | 48750.00 | As Per eproc portal | 90 days | Class II & Above |
| 53 | 87 | Construction of C.C Road at Islampura 2nd main in Ward No 87 (4 th Call) | 15.00 | 37500.00 | As Per eproc portal | 90 days | Class II & Above |
| 54 | 87 | Construction of C.C Road & Drain at Islampura 3rd main in Ward No 87 (4 th Call) | 15.00 | 37500.00 | As Per eproc portal | 90 days | Class II & Above |
| 55 | 87 | Construction of C.C Road & Drain at Islampura Cross roads in Ward No 87 (4 th Call) | 10.00 | 25000.00 | As Per eproc portal | 90 days | Class III & Above |
| 56 | 87 | Construction of C.C Road & Drain at L.B.Shastri Nagar cross roads in Ward No 87 (3 rd call) | 15.00 | 37500.00 | As Per eproc portal | 90 days | Class II & Above |
| 57 | 87 | Construction of Roads and Drains in Vibhuthipura colony in HAL Airport ward | 10.00 | 25000.00 | As Per eproc portal | 90 days | Class III & Above |

Calendar of events:

- Tender Documents may be downloaded from the e-procurement portal of GOK from 13-03-2013 after 4.30pm
- Last Date for uploading the Filled Tender Document is 20-03-2013 upto 4.00 p.m.
- Date of Opening of Tender is 22-03-2013 by 4.30 p.m.

Eligibility criteria:

1. Any reputed Individual / Company registered with Bruhat Bangalore Mahanagara Palike/BWSSB/KUWS&B/PRED/PWD/ Railways/MES/any State or Central Govt., Organisation are eligible to apply.
2. No Joint Venture / Consortium is permissible.
3. The Tenderer shall have executed and completed successfully in the last five years i.e. between 2007 – 2008 and 2011 – 2012 a single work of similar nature of value not less than the estimated value of Contract. In support of this, the Tenderer shall furnish a Work Completion Certificate duly certified by the Competent Authority along with Technical Bid.
4. The Tenderer should have achieved in at least two financial years a minimum turnover not less than the Two times the amount put to tender.
5. Work Completion Certificate for having completed at least one work of similar nature of value not less than the estimated value of Contract, certified from the Competent Authority not below the Rank of Executive Engineer shall be uploaded. The Work Completion Certificate shall mention the Nature of Work, Items of Work executed and the Date of Commencement and Date of Completion of the Work.
6. The Tenderers shall upload the valid & present Certificate copies of PAN, VAT No., Service Tax Registration No, Contractor's Registration Pass Book for technical bid qualification eligibility.
7. As per Special. Commissioner (project) Circular No. ION/PR/(1)/08/07-08, Dt:16/10/07, and Engineer-In-Chief Order No: EIC/EC/PR/606/07-08, dated: 24/9/2007. The following conditions are stipulated in the tender, "The

amount quoted by the tenderer is less than the tender amount, such tenderer shall remit the difference amount before signing the Agreement, in the form of DD in favour of Commissioner, B.B.M.P. along with separate E.M.D. amount. This difference amount will be returned after, satisfactory completion of the work only and failure to comply the said conditions, the tender will be rejected

8. The work shall be carried out as per the directions of the BBMP and Engineer in-charge
9. Black Listed Contractors / in Govt. / Quasi Govt. / Boards / BBMP etc., are not eligible to quote, if found such Tenders will be rejected.
10. The successful Tenderer shall pay the Difference Cost if any within 7 days from the date of receipt of the intimation from this Office, failing which the Tender will get cancelled without any further notices.
11. The successful Tenderer shall execute an Agreement within 7 days from the date of receipt of the intimation from this Office, The Tender Document will form the part and parcel of the Agreement. failing which the Tender will deem to be get cancelled.
12. The materials shall be got approved by the undersigned before Execute the work.
13. Further Details of the Work can be obtained from the Office of the Executive Engineer, BBMP, K.R.Pura Division, Bangalore-36 on all Working Days During office hours.
14. All the participants should produce all the original documents for verification whenever necessary.
15. Certified Xerox copies of the documents shall be enclosed along with the Tender, failing which the tender will be rejected.
16. The Taxes & Cesses will be Deducted as per the governing norms and certificate will be issued in favour of the Contractor from every running bill / final bills of the contractor:
17. The rates quoted in the schedule shall be inclusive of all taxes applicable.
18. The Bruhat Bangalore Mahanagara Palike reserves the right to accept / reject any or all the Tenders without assigning any reasons.
19. The Tender will remain valid for 90 Days after the Deadline Date for Tender Submission.
20. The Work shall be commenced with all Men and Machinery within 7 days from the Date of Work Order, failing which it would be presumed that the Successful Tenderer is not interested in the Work and Action will be taken to get the Work executed through Alternate Agency at the risk and cost of the Former Tenderer.
21. Further Details of the Work can be obtained from the Office of the Executive Engineer, K.R.Pura Division, BBMP, K.R.Pura, Bangalore – 560 036 on all Working Days During office hours.
22. All the participants should produce all the original documents for verification whenever necessary.
23. Conditional tenders will not be accepted.
24. The Tender Notification along with Blank Tender Form will be accessible in the eprocurement website (www.eproc.karnataka.gov.in)

Sd/-
Executive Engineer
Bruhat Bangalore Mahanagara Palike
K.R.Pura Division.